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Standard Special Provision Update
October 19, 2012

2010 SSPs used with 2010 Standard Plans:
	SSP No.
	Effective Date
	Description
	Update



	STDPLN
	A10-19-12
	Standard Plans List
	Revised the Standard Plans List to coincide with the Revised Standard Plans for the 2010 Standard Plans Erratum No. 5.

	RSS
	A10-19-12
	--
	Many new RSSs are included in this revision. The major changes are:
1. Revised definition of working day
2. Changed delay and suspension specifications
3. Added specifications for bid extensions
4. Clarified that all submittals must be submitted to the Engineer.
5. Revised requirements for contigency plans for reopening lane closures.
6. Added requirement for tining all polyester concrete overlays, not just in noise sensitive areas.
7. For section 52, updated references to ASTM A 706 to alllow only Grade 60 steel. The ASTM was recently updated and now it contains Grade 80 steel. For concrete crib members, MSE panels, and junction structures, Grade 60 is allowed. For sign and signal foundations and minor structures, Grade 40 is not allowed.
8. Revised painting specifications to accommodate the name changes of the SSPC-QP 3 and SSPC-SP certifications and added new specifications for moisture-cured polyurethane coating.
9. Added new geosynthetic material specification for biaxial geogrid material.

	SP_TEMPLATE
	A10-19-12
	--
	Added editing instructions for all SSPs.

	1-1.01
	A10-19-12
	--
	Deleted all items because by this posting each standard item will match the section it sets forth. The SSP is now to be used for nonstandard items only.

	1-1.07B
	A10-19-12
	--
	Revised to work with the new definition of working day.

	8-1.04C
	A10-19-12
	--
	Revised to work with RSS_1_8_9_var

	8-1.04D
	A10-19-12
	--
	Revised to work with RSS_1_8_9_var

	8-1.04E
	A10-19-12
	--
	Revised to work with RSS_1_8_9_var

	8-1.04F
	A10-19-12
	Flexible Start
	Revised to work with RSS_1_8_9_var

	8-1.04G
	A10-19-12
	Potential Budget Impasse Start
	Revised to work with RSS_1_8_9_var

	8-1.05
	C10-19-12
	
	Canceled due to RSS_1_8_9_var

	9-1.11
	C10-19-12
	
	Canceled due to RSS_1_8_9_var

	10-1.02
	A10-19-12
	
	Changed instruction to match 10-1.03.

	12-4.03
	A10-19-12
	--
	To improve the consistency of the contingency plan submittals among contracts, details for the contingency plan submittals were added. The proposed specification requires the Contractor to identify the construction operations that may prevent the reopening of a lane on time and to have a back up plan.  He must also provide a general time-scaled logic diagram displaying the major activities and sequence of planned operations. The proposed revisions are inline with section 2-214D, "Construction Contingency Plan," of the Department's Construction Manual.

	13-1.03C
	A10-19-12
	--
	Revised to correct the introductions to refer to the 2nd paragraph.

	14-2.03A
	A10-19-12
	Archaeological Monitoring Area
	Changed SSP numbering from 14-2.03 to 14-2.03A per OE review.

	14-6.02
	A10-19-12
	Species Protection
	Corrected the usage of "Not Used" instead of "Reserved" in the instructions.

	14-6.07
	A10-19-12
	Natural Resources Protection Plan
	Changed SSP title to match bid item description.

	14-11.03
	A10-19-12
	Material Containing Hazardous Waste Concentrations of Aerially Deposited Lead
	Made changes to instructions to eliminate the need for editing based on type of material.

	14-11.05
	A10-19-12
	Naturally Occurring Asbestos
	Clarified burial location of NOA documentation with form name.

	15-5.01C(1)
	A10-19-12
	--
	Revised the wording of paragraph 1 to include rapid setting concrete patches and moved from 15-5.01C(2) to 15-5.01C(1)

	15-5.01C(2)
	A10-19-12
	--
	Moved par. 1 of SSP 15-5.01C(2) to new SSP 15-5.01C(1) and revised the wording to include rapid setting concrete patches.

	15-5.05
	A10-19-12
	--
	Deleted references for preparing concrete deck surface since it it not included in the work of this section.

	15-5.06
	A10-19-12
	--
	Clarify instruction and delete misplaced paragraph.

	15-5.07B
	C10-19-12
	--
	Canceled-This SSP was split and moved into RSS 15-5.07B(4) and an SSP 15-5.07B(2).

	15-5.07B(2)
	A10-19-12
	--
	Created new SSP when using HS threaded rods for pressure grouting dowels in cored holes.

	15-6.05
	A10-19-12
	EPDM Rubber Pipe Joint Seal
	New Specification for EPDM Rubber Pipe Joint Seal.

	15-6.11
	A10-19-12
	Cured-in-place Pipeliners
	Changes to allow UV curing

	15-6.14
	A10-19-12
	Cementitious Pipeliner
	Revision to incorporate new cementitious lining products as alternatives to concrete, shotcrete, or mortar.

	20-7
	A10-19-12
	Highway Planting
	Revised to maintain consistency on the use of the "Reserved" sections when section headings are already in the SS book. Due to this, several sections headings are deleted from the SSP. Corrected the instructions for the weed germination paragraphs. 

	21-1.01B
	A10-19-12
	--
	New SSP for weed-free straw. This new SSP requires the Contractor to submit a Certificate of Quarantine Compliance.

	21-1.02I
	A10-19-12
	--
	New SSP for weed-free straw. It requires compliance with the Department of Food and Agriculture's certification requirements.

	21-1.02P
	A10-19-12
	--
	Add requirements for weed-free straw for the manufacturing fiber rolls.

	26-1
	A10-19-12
	
	SSP 26-1. Use for any of the following:
1. Enhancing aggregate base with biaxial geogrid.   Consult "Aggregate Base Enhancement with Biaxial Geogrid for Flexible Pavement Structures" on the METS Web site. 
2. Adding processed glass to AB.
3. Editing processed glass to AB.
4. Increasing the 0.50 foot maximum compacted thickness for a compacted layer of AB.
5. If the quantity of AB is less than 550 tons.

The following SSPs were canceled and incorporated into SSP 26-1
26-1.02A
26-1.02C
26-1.03C
26-1.04

	26-1.02A
	C10-19-12
	
	Canceled. Incorporated into SSP 26-1.

	26-1.02C
	C10-19-12
	
	Canceled. Incorporated into SSP 26-1.

	26-1.03C
	C10-19-12
	
	Canceled. Incorporated into SSP 26-1.

	26-1.04
	C10-19-12
	
	Canceled. Incorporated into SSP 26-1.

	28-3
	A10-19-12
	Rapid Strength Concrete Base
	New SSP for use under asphalt concrete to match existing pavement structure and when reduced curing time is desired.

	28-4
	A10-19-12
	Lean Concrete Base Rapid Setting
	New SSP. Use under concrete pavement when reduced cure times are desired and for under asphalt concrete to match an existing structure and when reduced cure times are desired.

	28-5
	A10-19-12
	Concrete Base
	New SSP for base under asphalt concrete pavement.

	39-1.03B
	A10-19-12
	--
	Revised to delete requirements no longer needed because they are included in the new California Test 367.

	39-1.25
	A10-19-12
	--
	Revised to delete requirements no longer needed because they are included in the new California Test 367.

	39-1.32
	A10-19-12
	Hot Mix Asphalt with Warm Mix Asphalt Technology
	Revised to delete requirements no longer needed because they are included in the new California Test 367.

	40-1_X2
	A10-19-12
	
	Revised instruction for clarity.

	40-3
	A10-19-12
	Continuously Reinforced Concrete Pavement
	For transverse bar assemblies, removed the incorrect wire sizes from the SSP. The correct sizes are shown on the updated SP P-13.

	41-4
	A10-19-12
	Repair Spalled Joints
	Canceled. Replaced with SSP 41-4.03J.

	41-4.03J
	A10-19-12
	Replace Joint Seal
	New SSP to replace SSP 41-4. Corrected instructions.

	47-6.01A
	A10-19-12
	
	Suspension of the MSEPlus earth retaining systems from Caltrans' Authorized Material List was lifted on 8/2/12. Added these systems back to the table in this SSP and corrected some spelling and address errors.

	49-2.02B(1)(f)
	A10-19-12
	--
	Minor update to correct the introduction to the 1st paragraph.

	51-1.01A
	A10-19-12
	--
	Added the 5th paragraph that was moved from SSP 47.6.01A; the work is a section 51 bid item. Added 6th paragraph for diaphragm bolsters; this parallels the 2006 standards. Clarified instructions.

	51-1.04
	A10-19-12
	--
	Added measurement clause to parallel the 2006 specifications.

	51-2.02A(2)
	A10-19-12
	--
	New SSP for joint seal assemblies with a shop-painted area over 500 sq ft. This adds the requirement for AISC-420-10/SSPC-QP 3.

	51-3.03
	A10-19-12
	--
	Updated to be consistent with current AISC designations for certification.

	55-2
	A10-19-12
	Column Casings
	Revised specifications to accommodate the name changes of the SSPC-QP 3 and SSPC-SP certifications. Removed references to SSPC-QP 2 certification in specifications for painting new steel structures. Minor reorganization for clarity. Removed redundancies.

	55-3
	A10-19-12
	Prestress Steel Girders
	Revised specifications to accommodate the name changes of the SSPC-QP 3 and SSPC-SP certifications. Removed references to SSPC-QP 2 certification in specifications for painting new steel structures. Minor reorganization for clarity. Removed redundancies.

	56-3
	A10-19-12
	--
	Corrected section reference.

	59-1.03B
	A10-19-12
	--
	New SSP for moisture-cured polyurethane coating.

	59-2.01A
	A10-19-12
	Bridge Painting Description
	Revised to accommodate new coating specifications.

	59-2.01C(2)
	A10-19-12
	Mandatory SSPC-QP Certification
	Revised specifications to accommodate the name changes of the SSPC-QP 3 and SSPC-SP certifications. Removed references to SSPC-QP 2 certification in specifications for painting new steel structures. Minor reorganization for clarity. Removed redundancies.

	59-2.01D(1)
	A10-19-12
	SSPC-QP Certification Waiver
	Revised specifications to accommodate the name changes of the SSPC-QP 3 and SSPC-SP certifications. Removed references to SSPC-QP 2 certification in specifications for painting new steel structures. Minor reorganization for clarity. Removed redundancies.

	59-2.03A
	A10-19-12
	Existing Contact Surfaces
	Revised specifications to accommodate the name changes of the SSPC-QP 3 and SSPC-SP certifications. Removed references to SSPC-QP 2 certification in specifications for painting new steel structures. Minor reorganization for clarity. Removed redundancies.

	59-2.03B(2)(a)
	A10-19-12
	Solvent Cleaning Bolt Holes
	Revised specifications to accommodate the name changes of the SSPC-QP 3 and SSPC-SP certifications. Removed references to SSPC-QP 2 certification in specifications for painting new steel structures. Minor reorganization for clarity. Removed redundancies.

	59-2.03B(2)(b)
	A10-19-12
	100% Paint Removal Existing Bridge
	Revised to accommodate new coating specifications.

	59-2.03C(3)
	A10-19-12
	--
	New SSP for moisture-cured polyurethane coating.

	59-9.01
	A10-19-12
	Painting Steel Soldier Piling
	Revised specifications to accommodate the name changes of the SSPC-QP 3 and SSPC-SP certifications. Removed references to SSPC-QP 2 certification in specifications for painting new steel structures. Minor reorganization for clarity. Removed redundancies.

	59-10
	A10-19-12
	Thermal Spray Coating Structural Steel
	Revised specifications to accommodate the name changes of the SSPC-QP 3 and SSPC-SP certifications. Removed references to SSPC-QP 2 certification in specifications for painting new steel structures. Minor reorganization for clarity. Removed redundancies.

	75-1.02D
	A10-19-12
	Rigid Rail Fall Protection System
	New SSP for rigid rail fall protection system.

	83-1.02B(1)
	A10-19-12
	--
	This SSP is completely rewritten to eliminate the components for landscape fabric and grout and replace with a crash-tested, concrete mix and expanded polystyrene block-out material. Crumb rubber remains an optional aggregate for the concrete mix.

	83-2.02D(1)_X2
	A10-19-12
	--
	Revised to work with RSS_1_8_9_var

	86-2.09E
	A10-19-12
	--
	Corrected the introductions and changed the sentence structure of Par. 2 to be consistent with Par. 1.

	86-6.04
	A10-19-12
	--
	Revised to work with RSS_1_8_9_var

	90-1.02I(2)
	A10-19-12
	--
	Revised the 1st paragraph to make the requirement for testing under CA Test 515 location specific.

	91-2.03
	A10-19-12
	--
	New SSP for moisture-cured polyurethane coating.



